PINS INŽENJERING доо
Друштво за пројектовање, извођење и надзор

Деловодни број: 23/2-2023
Датум: 14.2.2023.

„CHINA CIVIL ENGINEERING CONSTRUCTION CORPORATION BALKAN“ – Огранак Београд
Батајнички друм 3 део 6а
Земун

Предмет: Понуда за услугу израде пројекта привремене измене режима саобраћаја и постављање саобраћајне сигнализације на државном путу ІБ-15, стационажа пруге km 117+165

Веза: Захтев за понуду од 13.1.2023. године

На основу Вашег захтева за понуду и обиласка терена достављам Вам понуду за израду саобраћајног пројекта за измену режима саобраћаја и постављање саобраћајне сигнализације на државном путу ІБ-15, стационажа пруге km 117+165:

Цена: 666.800,00 динара + ПДВ
Начин плаћања: По фактури након завршеног посла
Валута плаћања: 15 дана
Важност понуде: 30 дана

Опис понуде:

Понуда обухвата следеће активности:

1. Геодетске подлоге за израду пројекта;
2. Израду Пројекта саобраћаја и саобраћајне сигнализације на државном путу;
3. Тахничку контролу Пројекта саобраћаја и саобраћајне сигнализације на државном путу;
4. Исходовање сагласности управљача државног пута – ЈП „Путеви Србије“;
5. Исходовање решења за измену режима саобраћаја од Министарства грађевинарства, саобраћаја и инфраструктуре;
6. Плаћање административних такси;
7. Четири штампана примерка пројекта и техничке контроле;
8. Испоруку саобраћајне сигнализације и уградњу према пројекту.

Контакт за додатне информације: Зоран Деспотовић (065/208-54-71),
E-mail: zoran.despotovic@pins.rs

Pins Inženjering doo

PINS INŽENJERING доо
Друштво за пројектовање, извођење и надзор

Official number:23/2-2023
Date: 14.2.2023.

„CHINA CIVIL ENGINEERING CONSTRUCTION CORPORATION BALKAN“ Belgrade branch
Батајнички друм 3 део 6а
Земун

Subject: Offer for the design of temporary changes to the traffic regime and installation of traffic signalization on the state road IB-15, railway station km 117+165, railroad chainage km 117+165

Link: Request for an offer dated 13.2.2023.

Based on your request for an offer and the site tour, an offer for the development of a traffic design for changing the traffic regime and installing traffic signals on the state road IB-15, railroad chainage km 117+165 is submitted:

Price: 666.800,00 rsd + VAT
Method of payment: By invoice after the work is completed
Payment period: 15 days
Validity of the offer: 30 days

Description of the offer:
The offer includes the following activities:
1. Geodetic bases for the Design development;
2. Drafting of the traffic and traffic signaling design on the state road;
3. Technical control of the traffic and traffic signalinzation design on the state road;
4. Obtaining the consent of the state road manager - PE "Roads of Serbia";
5. Obtaining a decision to change the traffic regime from the Ministry of Construction, Transport and Infrastructure;
6. Payment of administrative fees;
7. Four printed copies of the Design and technical control;
8. Delivery of traffic signalization and installation according to the Design.

Contact for additional information: Zoran Despotović (065/208-54-71)
E-mail: zoran.despotovic@pins.rs

Pins Inženjering доо